STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE
CONTRACT NUMBER

03/ 30/ 05
01- 363104

I'N HUMBOLDT COUNTY NEAR REDCREST
FROM SCUTH FORK EEL RI VER BRI DGE

LOCATI ON 01- HUM 101-35.9/39. 2 TO ENGLEWOCD PARK OVERCROSSI NG
ROADWAY REHABI LI TATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGCSALS | SSUED 20 FUND TOTAL HA22 5, 400, 000

NUMBER OF BI DDERS 3 ENG NEERS EST 4,874,000. 00 AMOUNT UNDER 1, 330, 915. 50

TOTAL NUMBER OF WORKI NG DAYS

Bl D245

PAGE 1

04/ 04/ 05
CONTRACT CCODE "A '
121 CONTRACT | TEMS

CF TRANSPORTATI ON

FEDERAL AID ACNH QL01-(082)E

240
PERCENT UNDER EST 27. 31

707 443-6371
00105709
FAX 707 443-0277

831 724-1011
00000089
FAX 831 768-4021

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 3, 543, 084. 50 1 MERCER FRASER COVPANY
P O BOX 1006
EUREKA CA 95502-1006

2 3, 898, 257. 94 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA 95077

3 4,390, 293. 50 3 JOHN N PETERSEN | NC

P O BOX 3549
EUREKA CA 95502

707 443-5661
00333874
FAX 707 733-5659



01- 363104
01- HUM 101
03/ 30/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

04/ 04/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS I NC
ELK GROVE CA 95624

APEX FENCE COVPANY
ANDERSON CA 96007

APPLY A LI NE
ANDERSON CA 96007

CONDON JOHNSON AND ASSOCI ATES
CAKLAND CA 94604

M AND S ENVI RONVENTAL LANDSCAPE
REDDI NG CA 96003

M KE BROWN ELECTRI C
COTATI CA 94937

MORTON REI NFORCI NG | NC
LAKEPORT CA 95453

RCSI
SANTA ANA  CA 92703

PLACE ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

STRI PI NG

DRI LLED HOLE PILE, CONCRETE BACKFI LL, SHOTCRETE, PILE STUDS

ERCSI ON CONTROL

LI GHTI NG

REBAR

CRACK SEAL



01- 363104 Bl D245

01- HUM 101 PAGE 3

03/ 30/ 05 04/ 04/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL BARRI ER RAI L
ONTARIO CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG AND RUMBLE STRI P
ANDERSON CA
CONDON JOHNSON AND ASSOCI ATES SOLDI ER PI LE ( PARTI AL)
COWPTON CA
M KE BROM ELECTRI C ELECTRI CAL
COTATI  CA
MORTON REI NFORCI NG REBAR
LAKEPORT CA
RCSI CRACK SEAL

SANTA ANA CA

SPIRIT ROAD O LS PAVEMENT REI NFORCI NG FABRI C
SAN JCSE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS INC ASPHALT CONCRETE DI KE
ELK GROVE CA
ACL CONCRETE BARRI ER ( PARTI AL)
POVONA CA

CONTI NUED ON NEXT PAGE



01- 363104
01- HUM 101
03/ 30/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

04/ 04/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APPLY A LINE I NC
ANDERSON CA

CONDON JOHNSON AND ASSCOCI ATES
OAKLAND CA

CURRY GROUP | NC
REDDI NG CA

M AND S ENVI RONVENTAL
REDDI NG CA

M KE BROWN ELECTRI C
COTATI CA

MORTON REI NFORCI NG | NC
LAKEPORT CA

SPIRIT ROAD O LS
SAN JOSE CA

THOVAS AND PRATT
EL SOBRANTE CA

VETAL BEAM GUARD RAIL, WEED MAT AND TUBULAR Bl KE RAI L

PAVEMENT MARKI NG AND RUMBLE STRI P

DRI LL HOLE AND SHOTCRETE

ASPHALT QUALI TY CONTRCL AND OUALI TY ASSURANCE

ERCSI ON CONTRCOL AND HI GHWAY PLANTI NG

LI GHTI NG

REI NFCRCI NG STEEL

ASPHALT BI NDER AND PAVI NG FABRI C

WATER POLLUTI ON CONTRCL PLAN AND CONSTRUCTI ON AREA SI GNS



01- 363104 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5

03/ 30/ 05 04/ 04/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 500. 00 6, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 000. 00 3, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 66, 000. 00 66, 000. 00
6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 58 40. 00 2. 320. 00
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 960 2.00 3, 920. 00
8 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 130 40. 00 5. 200. 00
9 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 6, 300. 00 18, 900. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 450 50. 00 22, 500. 00
11 033274 REMOVE UNDERDRAI N M 93 10. 00 930. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 25. 00 3, 750. 00
13 150668 REMOVE FLARED END SECTI ON EA 6 700. 00 4, 200. 00
14 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 490 6. 00 2. 940. 00
15 (S) 150713 REMOVE PAVEMENT MARKI NG MR 5 300. 00 1, 500. 00
16 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 920 4.00 7. 680. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 3, 240 4.00 12, 960. 00
18 150805 REMOVE CULVERT M 4.5 60. 00 270. 00
19 150820 REMOVE | NLET EA 5 800. 00 4, 000. 00
20 150823 REMOVE DOWNDRAI N M 23 150. 00 3. 450. 00
21 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 0.5 2, 000. 00 1, 000. 00
22 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 550 44. 00 68, 200. 00
23 (S) 152316 RESET ROADSI DE SI GN ( ONE PCST) EA 2 200. 00 400. 00
24 (S) 152317 RESET ROADSI DE SI GN ( TWO PCST) EA 1 400. 00 400. 00
25 (S) 152390 RELOCATE ROADSI DE S| GN EA 1 400. 00 400. 00
26 152430 ADJUST | NLET EA 1 2, 000. 00 2, 000. 00
27 152469 ADJUST UTI LI TY COVER TO GRADE EA 1 200. 00 200. 00
28 033275 PLASTI C Pl PE LI NER (900 MM O.D.) M 30 400. 00 12, 000. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4, 670 5. 00 23, 350. 00
30 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 160 15. 00 2. 400. 00
31 033276 REMOVE CONCRETE CURB AND | SLAND M2 30 40. 00 1, 200. 00
32 156579 REMOVE BRI DGE RAI LI NG M 23 100. 00 2. 300. 00
33 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 40, 000. 00 40, 000. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00 1, 000. 00
35 190101 ROADVWAY EXCAVATI ON VB 1, 900 25. 00 47, 500. 00
36 190134 ROADVWAY EXCAVATI ON ( GORE REMOVAL) VB 27 20. 00 540. 00
37 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PILE WALL) VB 110 75. 00 8, 250. 00



01- 363104 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 30/ 05 04/ 04/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 68 50. 00 3, 400. 00
39 (F) 193119 LEAN CONCRETE BACKFI LL VB 119 220. 00 26, 180. 00
40 194001 DI TCH EXCAVATI ON VB 27 85. 00 2,295. 00
41 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 700 24.00 40, 800. 00
42 (S) 033277 GUARD RAI LI NG WEED CONTROL MAT M 1,920 44.00 84, 480. 00
43 (S) 033278 FLARE WEED CONTROL MAT M2 160 44.00 7, 040. 00
44 (S) 033279 SI GN WEED CONTROL NAT M2 74 25. 00 1, 850. 00
45 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 3, 500. 00 3, 500. 00
46 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 90 40. 00 3, 600. 00
47 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 0.6 520. 00 312. 00
48 (S) 203014 FI BER ( EROSI ON CONTROL) KG 340 1.70 578. 00
49 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1.4 750. 00 1, 050. 00
50 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 23 90. 00 2, 070. 00
51 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 19 15. 00 285. 00
52 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00 5, 000. 00
53 260201 CLASS 2 AGGREGATE BASE MB 18 110. 00 1, 980. 00
54 374206 SEAL RANDOM CRACKS LNKM 21 1, 310. 00 27,510. 00
55 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 310 230. 00 71, 300. 00
56 390153 ASPHALT CONCRETE ( TYPE A) TONN 22, 500 47.00 1, 057, 500. 00
57 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,770 70. 00 333, 900. 00
58 390190 ASPHALT CONCRETE (TYPE A, 12.5- MV TONN 380 55. 00 20, 900. 00
MAXI MUM GRADI NG)
59 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 110 250. 00 27, 500. 00
REI NFORCI NG FABRI C)
60 393001 PAVEMENT REI NFORCI NG FABRI C M2 90, 500 .70 63, 350. 00
61 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 230 32.00 39, 360. 00
AREA)
62 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 250 4.00 1, 000. 00
63 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 140 4.00 560. 00
64 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 760 4.00 11, 040. 00
65 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 180 4.00 720. 00
66 033280 CENTERLI NE RUMBLE STRI P STA 53 88. 00 4, 664. 00
(AC, GROUND- | N | NDENTATI ONS)
67 490305 SOLDI ER PI LE M 785 270. 00 211, 950. 00
68 (S) 049729 750 MM DRI LLED HOLE M 785 200. 00 157, 000. 00
69 510053 STRUCTURAL CONCRETE, BRI DGE MB 5 6, 000. 00 30, 000. 00
70 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 65 1, 000. 00 65, 000. 00
71 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 222 300. 00 66, 600. 00
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01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 30/ 05 04/ 04/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.4 1, 500. 00 8, 100. 00

73 510510 M NOR CONCRETE (| NVERT PAVI NG VB 13 1, 700. 00 22, 100. 00

74 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 9, 930 1.70 16, 881. 00

75 (F) 530100 SHOTCRETE VB 61 450. 00 27, 450. 00

76 (F) 575004 TI MBER LAGG NG VB 33 1, 500. 00 49, 500. 00

77 620913 600 MM ALTERNATI VE Pl PE CULVERT M 23 650. 00 14, 950. 00

78 664002 150 MM CORRUGATED STEEL Pl PE M 98 95. 00 9, 310. 00
(2.01 MM THI CK)

79 664091 450 MM BI TUM NOUS COATED CORRUGATED M 4.5 550. 00 2, 475. 00
STEEL PIPE (2.77 MV THI CK)

80 664097 600 MM BI TUM NOUS COATED CORRUGATED M 0.5 1, 000. 00 500. 00
STEEL PIPE (2.77 MM THI CK)

81 680265 50 MM SLOTTED PLASTI C Pl PE M 53 40. 00 2,120. 00
( SUBGRADE DRAI N)

82 680266 50 MM PLASTI C Pl PE M 35 40. 00 1, 400. 00
( SUBGRADE DRAI N OUTLET)

83 681510 HORI ZONTAL DRAI N CONNECTOR UNI T EA 2 50. 00 100. 00

84 033281 SUBGRADE DRAI N CONNECTOR UNI T EA 11 50. 00 550. 00

85 685067 200 MM ALTERNATI VE Pl PE UNDERDRAI N M 330 120. 00 39, 600. 00

86 033282 100 MM GALVANI ZED STEEL Pl PE M 12 150. 00 1, 800. 00

87 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 3 350. 00 1, 050. 00
(2.01 MM THI CK)

88 690268 200 MM Bl TUM NOUS COATED CORRUGATED M 37 85. 00 3, 145. 00
STEEL PI PE DOAKNDRAI N

89 690281 600 MM BI TUM NOUS COATED CORRUGATED M 23 250. 00 5, 750. 00
STEEL PI PE DOAKNDRAI N

90 690285 750 MM BI TUM NOUS COATED CORRUGATED M 4.5 350. 00 1, 575. 00
STEEL PI PE DOAKNDRAI N

91 692093 200 MM BI TUM NOUS COATED ENTRANCE TAPER EA 2 260. 00 520. 00

92 692386 600 MM ANCHOR ASSEMBLY EA 3 320. 00 960. 00

93 692387 750 MM ANCHOR ASSENBLY EA 2 360. 00 720. 00

94 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 1.2 1, 800. 00 2, 160. 00
(2.77 MM THI CK)

95 705045 600 MM STEEL FLARED END SECTI ON EA 2 1, 200. 00 2, 400. 00

96 705047 750 MM STEEL FLARED END SECTI ON EA 2 1, 400. 00 2, 800. 00

97 705049 1050 MM STEEL FLARED END SECTI ON EA 1 2, 600. 00 2, 600. 00

98 705050 1200 MM STEEL FLARED END SECTI ON EA 1 2,700. 00 2, 700. 00

99 721011 ROCK SLOPE PROTECTI ON VB 0.2 1, 000. 00 200. 00

(BACKI NG NO. 2, METHOD B)
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01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

03/ 30/ 05 04/ 04/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
100 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 649 2.50 1, 622. 50
101 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 120 15. 00 1, 800. 00
102 (S) 832001 METAL BEAM GUARD RAI LI NG M 260 64. 00 16, 640. 00
103 (S) 832004 METAL BEAM GUARD RAI LI NG ( SPECI AL) M 12 480. 00 5, 760. 00
104 ( SF) 049730 TUBULAR BI CYCLE RAI LI NG M 96 251. 00 24, 096. 00
105 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 200. 00 800. 00
106 (S) 839553 END SECTI ON EA 3 150. 00 450. 00
107 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 3, 000. 00 15, 000. 00
108 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 9 2,000. 00 18, 000. 00
109 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 96 300. 00 28, 800. 00
110 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
111 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 12 120. 00 1, 440. 00
112 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 140 2.00 280. 00
113 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20 .75 15. 00

(BROKEN 5.18 M- 2.14 M
114 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 10, 500 .18 1, 890. 00
115 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 860 1.75 5, 005. 00
116 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 12 3. 00 36. 00
TYPE C)

117 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 200 3. 00 6, 600. 00
118 860401 LI GHTI NG LS LUMP SUM 99, 000. 00 99, 000. 00
119 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
120 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 32, 000 .75 24, 000. 00
121 999990 MOBI LI ZATI ON LS LUMP SUM 300, 000. 00 300, 000. 00

TOTAL 3, 543, 084. 50
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01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 30/ 05 04/ 04/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 3, 000. 00 3000. 00 3, 000. 00 3000. 00

2 5, 000. 00 5000. 00 13, 000. 00 13000. 00

3 1, 150. 00 1150. 00 1, 200. 00 1200. 00

4 8, 100. 00 8100. 00 14, 000. 00 14000. 00

5 100, 000. 00 100000. 00 110, 000. 00 110000. 00

6 36. 00 2088. 00 36. 00 2088. 00

7 1.00 1960. 00 1.00 1960. 00

8 30. 00 3900. 00 40. 00 5200. 00

9 15, 000. 00 45000. 00 11, 000. 00 33000. 00
10 80. 00 36000. 00 73. 00 32850. 00
11 9. 00 837.00 35. 00 3255. 00
12 20. 00 3000. 00 20. 00 3000. 00
13 80. 00 480. 00 250. 00 1500. 00
14 1. 90 931. 00 2.00 980. 00
15 150. 00 750. 00 150. 00 750. 00
16 3. 00 5760. 00 2.00 3840. 00
17 1.80 5832. 00 5. 00 16200. 00
18 73. 00 328. 50 90. 00 405. 00
19 450. 00 2250. 00 400. 00 2000. 00
20 100. 00 2300. 00 90. 00 2070. 00
21 2,400. 00 1200. 00 23, 000. 00 11500. 00
22 44. 00 68200. 00 44. 00 68200. 00
23 250. 00 500. 00 300. 00 600. 00
24 450. 00 450. 00 500. 00 500. 00
25 250. 00 250. 00 300. 00 300. 00
26 3, 800. 00 3800. 00 1, 400. 00 1400. 00
27 350. 00 350. 00 400. 00 400. 00
28 880. 00 26400. 00 830. 00 24900. 00
29 3.70 17279. 00 6. 50 30355. 00
30 15. 00 2400. 00 11. 00 1760. 00
31 22.00 660. 00 14. 00 420. 00
32 55. 00 1265. 00 45. 00 1035. 00
33 10, 000. 00 10000. 00 21, 000. 00 21000. 00
34 1, 000. 00 1000. 00 1, 000. 00 1000. 00
35 25. 00 47500. 00 16. 00 30400. 00
36 82. 00 2214. 00 48. 00 1296. 00
37 10. 00 1100. 00 255. 00 28050. 00
38 65. 00 4420. 00 400. 00 27200. 00
39 200. 00 23800. 00 200. 00 23800. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
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56
57
58
59
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62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

01- 363104
01- HUM 101
03/ 30/ 05

250.

.00
250.
175.

6, 500.
800.
250.

1, 500.
850.

.80
400.

2, 640.
890.

64.

00
00
00
00
00
00
00

00
00
00
00

42500.
101760.
8560.
3256.
3500.
3834.
513.
578.
999.
1999.
284.
5200.
2520.
21.
80600.
1462500.
343440.
30400.
27500.
60635.
17220.
937.
525.
10350.
675.
4664.
196250.
137375.
32500.
52000.
55500.
8100.
11050.
17874.
24400.
87120.
20470.
6272.

SUMMARY

1, 350.
350.
68.
89.
70.
280.

250.
240.
3, 300.
850.
260.
1, 700.
2, 400.

425.
1, 300.
700.
65.

OF

00
00

REMA

1944,
103700.
101760.
8480.
3330.
3500.
3600.
540.
680.
1008.
2070.
285.
5200.
1206.
28350.
108500.
1530000.
424530.
26600.
30800.
72400.
19680.
1000.
560.
11040.
720.
4770.
196250.
188400.
16500.
55250.
57720.
9180.
31200.
21846.
25925.
42900.
16100.

6370.

N |

N G

B I

DDERS

Bl D245
PACGE 10
04/ 04/ 05
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01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
03/ 30/ 05 04/ 04/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 375. 00 1687. 50 250. 00 1125. 00
80 240. 00 120. 00 700. 00 350. 00
81 125. 00 6625. 00 90. 00 4770. 00
82 92. 00 3220. 00 65. 00 2275. 00
83 65. 00 130. 00 140. 00 280. 00
84 55. 00 605. 00 150. 00 1650. 00
85 266. 00 87780. 00 260. 00 85800. 00
86 20. 00 240. 00 140. 00 1680. 00
87 212.00 636. 00 275.00 825. 00
88 110. 00 4070. 00 100. 00 3700. 00
89 270. 00 6210. 00 260. 00 5980. 00
90 305. 00 1372. 50 325. 00 1462. 50
91 600. 00 1200. 00 300. 00 600. 00
92 230. 00 690. 00 190. 00 570. 00
93 240. 00 480. 00 200. 00 400. 00
94 1, 400. 00 1680. 00 1, 200. 00 1440. 00
95 235.00 470. 00 300. 00 600. 00
96 350. 00 700. 00 375. 00 750. 00
97 995. 00 995. 00 1, 000. 00 1000. 00
98 1, 140. 00 1140. 00 1, 300. 00 1300. 00
99 2,440.00 488. 00 1, 800. 00 360. 00
100 3.25 2109. 25 3. 00 1947. 00
101 15. 00 1800. 00 15. 00 1800. 00
102 64. 00 16640. 00 64. 00 16640. 00
103 480. 00 5760. 00 580. 00 6960. 00
104 350. 00 33600. 00 260. 00 24960. 00
105 200. 00 800. 00 200. 00 800. 00
106 150. 00 450. 00 150. 00 450. 00
107 3, 000. 00 15000. 00 3, 000. 00 15000. 00
108 2, 000. 00 18000. 00 2, 000. 00 18000. 00
109 320. 00 30720. 00 320. 00 30720. 00
110 .00 0. 00 .00 0. 00
111 120. 00 1440. 00 120. 00 1440. 00
112 2.00 280. 00 2.00 280. 00
113 .70 14. 00 .75 15. 00
114 .18 1890. 00 .20 2100. 00
115 1.75 5005. 00 2.00 5720. 00
116 4.00 48. 00 3. 00 36. 00
117 4.00 8800. 00 3.00 6600. 00
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01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
03/ 30/ 05 04/ 04/ 05
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
_______________________________ [ = m o m
100, 000. 00 100000. 00| 100, 000. 00 100000. 00
.00 0. 00| .00 0. 00
.75 24000. 00| .80 25600. 00
204, 000. 00 204000. 00| 326, 000. 00 326000. 00
3, 898, 257. 94 4,390, 293. 50



